
SPOKANE TRANSIT AUTHORITY INFRASTRUCTURE IMPROVEMENTS 
MASTER DESIGN & CONSTRUCTION AGREEMENT 

This Master Design and Construction Agreement for Spokane Transit Authority Infrastructure 
Improvements ("Agreement" or Master Agreement") is made and entered into this 13th day of December, 
2018, by and between the City of Spokane ("City") and the Spokane Transit Authority ("ST A"); each a 
municipal corporation of the State of Washington. The City and STA may be referred to individually as a 
"Party" and collectively as "Parties". 

WHEREAS, pursuant to Chapter 36.57A RCW, STA is authorized to do all things necessary to 
provide public transportation facilities and services to the public, including within the boundaries of the 
City of Spokane; and 

WHEREAS, ST A's Board of Directors annually adopts a Capital Improvement Plan to provide for 
the construction of capital projects and improvements to public transportation facilities within its area of 
operation, including the construction and installation of transit amenities and infrastructure to facilitate 
transit service improvements within the City limits; and 

WHEREAS, the City annually establishes a list of infrastructure improvements within City limits, 
including improvements to neighborhoods and streets to which STA provides public transportation 
services; and 

WHEREAS, RCW 39.34.080 authorizes STA and the City to enter into cooperative agreements to 
provide for and fund public infrastructure and facilities for the benefit of the citizens and residents within 
their jurisdictions; and 

WHEREAS, ST A and the City desire to achieve economic benefits and project efficiencies by 
cooperatively planning, designing and constructing infrastructure improvements that provide a benefit to 
each jurisdiction and establish a process for the reimbursement of costs related to the completion of such 
improvements by each Party; and 

WHEREAS, in recognition of the Federal Transit Administration (FTA) funding that may be 
utilized by ST A for capital projects constructed by it as part of this cooperative agreement, the Parties desire 
to provide for the requisite FTA grant assurances, certifications and continuing control agreements when 
such federal funding is utilized by the Parties on cooperative infrastructure projects. 

NOW, THEREFORE, in consideration of the mutual covenants contained herein, the sufficiency 
of which is hereby acknowledged, the Parties agree as follows: 
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1. DEFINITIONS 

The following capitalized terms shall be interpreted as follows when used in this Agreement and any 
subsequent Project Orders: 

Term Definition 

A capital project within the boundaries of the City of Spokane that 

Cooperative Project 
enhances the efficiency and quality of public transportation service by 
providing tangible and accountable public transit benefits through the 
design, construction or installation of Transit Improvements. 

FTA Federal Transit Administration 

Managing Party 
The primary Party responsible for the performance of work under each 
Project Order. 

The Party with limited or no responsibility for the performance of work 
Funding Party under a Project Order, but who maintains a designated fiscal responsibility 

for a Project Order. 

A project-specific agreement identifying the Scope of Work to be 
performed on said project and the obligations of each Party for the 

Project Order completion of each Cooperative Project, or group of Cooperative Projects. 
Each Project Order shall incorporate the terms and conditions of this 
Master Agreement. 

A detailed description of all work to be performed under a Project Order, 
including, but not limited to, design, engineering, permitting, community 

Scope of Work relations, procurement, project management and construction. The Scope 
of Work shall be attached to each Project Order as an exhibit to the Project 
Order. 

Capital improvements on a Cooperative Project that enhance the 
efficiency and quality of public transportation service, including, but not 
limited to, passenger boarding areas, curb and gutter, sidewalks and 

Transit Improvements pathways, curb ramps, bus shelter footings, railings, supporting structures, 
transit shelters, lighting, electrical and communication services, signal 
improvements, intersection improvements, traffic re-channelization, and 
real-time information displays. 

2. SCOPE OF WORK 

A. IDENTIFICATION OF IMPROVEMENTS 

I. The City and STA shall identify Cooperative Projects in locations throughout the City to 
support or improve public transportation services. An initial list of potential Cooperative 
Projects, including a summary description of each project, is attached hereto as Exhibit A 
and each Cooperative Project shall be implemented upon the execution of a Project Order. 
Where the Parties deem appropriate and mutually agree, a Project Order may be issued 
retroactively to provide for reimbursement to a Managing Party for the cost of a project that 
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provides a benefit to the Funding Party. Additional Cooperative Projects may be agreed to 
pursuant to a written Project Order executed by each of the Parties. 

II. The Parties shall execute a Project Order, in the form attached hereto as Exhibit B, for each 
Cooperative Project or group of closely-related Cooperative Projects to be completed. The 
Project Order shall include, but not be limited to, identification of the Managing and Funding 
Parties, a detailed Scope of Work, the Transit Improvements to be constructed, a schedule 
for completion and each Party's financial obligations for the Cooperative Project. The terms 
of this Master Agreement shall be incorporated in each Project Order and any reference 
herein to "this Agreement" shall include any Project Order. 

III. As prioritized by the Project Orders, the Parties shall determine the order of completion and 
an annual schedule for the completion of Project Orders in conformance with the Parties 
respective capital improvement plans. The Parties agree to adhere to such schedule, and any 
modification to said schedule shall be communicated and coordinated between the Parties. 

B. DESIGN AND ENGINEERING 

On a Project Order basis, the Managing Party may perform some or all of the necessary 
administrative, design, engineering and estimating work related to the completion of the 
Cooperative Project(s). The Funding Party shall have the right to approve all designs, 
specifications, engineering work and estimates, but such approval shall not in any way relieve the 
Managing Party of its responsibilities for such work. The Managing Party shall designate a project 
manager for each Project Order. 

C. EXECUTION OF WORK 

For each Project Order, upon receipt of a written notice to proceed from the Funding Party, the 
Managing Party shall, to the extent permitted by law, or subcontract for the performance thereof, 
provide services, staff and otherwise do all things necessary for or incidental to the performance of 
work prescribed in the Scope of Work. 

D. PROCUREMENT 

Each Party shall be responsible for compliance with its procurement policy on any Cooperative 
Project. The Parties agree that the procurement policy of each Party satisfies, at a minimum, the 
state statutory requirements for public works projects and that STA's policies contain additional 
requirements in accordance with federal procurement requirements. 

E. CONSTRUCTION PROGRESS 

The Managing Party shall submit a written report upon timing specific to each Project Order to the 
Funding Party identifying work progress, detailed expenditures to-date, schedule adherence, 
change orders executed and any other matters of significance in the performance of this Agreement. 
In coordination with the Managing Party's project manager, the Funding Party shall have the right 
to inspect the work in progress but the work shall not be delayed or stopped for such inspection. 
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F. CHANGES 

The Project Order will establish the process for communicating and coordinating any change in the 
Scope of Work, specifications or other terms of the work of a Project Order, or any contract entered 
into by the Managing Party for the performance of its responsibilities hereunder. 

G. PERMITS, APPROVALS & COMMUNITY RELATIONS 

The Managing Party shall be responsible for obtaining all permits, licenses, easements, right-of­
way and approvals necessary to execute the Scope of Work and/or its obligations hereunder, shall 
pay all fees or costs associated therewith, shall keep records of all information and shall provide 
the Funding Party with a copy of same for each Project Order. On a Project Order basis, the Parties 
will outline all necessary community relations activities and will agree in writing what 
responsibilities will be assigned to the City, STA or a joint effort. 

H. SCHEDULE 

The Managing Party agrees the work under a Project Order shall be completed and final acceptance 
issued no later than the date specified in said Project Order, unless the Parties agree otherwise in 
writing. 

I. FINAL ACCEPTANCE 

Upon notification by the Managing Party of completion of the work of a Project Order, the Funding 
Party shall inspect the Cooperative Project(s). If the Funding Party finds any work which does not 
meet the terms of this Agreement or any specifications or terms established under a Project Order, 
it shall prepare a list of such items and submit it to the Managing Party. Work which does not 
comply with the agreed upon specifications and terms shall be corrected by the Managing Party at 
no cost to the Funding Party. Notice of acceptance shall not constitute acceptance of any 
unauthorized or defective work or material. The Funding Party retains all rights thereunder and at 
law to require the Managing Party to remove, replace, repair or dispose of any unauthorized or 
defective work, or from recovering damages for any such work or material. 

3. OWNERSHIP AND MAINTENANCE 

Except for public transportation facilities installed and maintained solely by STA and any other 
improvements or amenities as agreed to in writing by the Parties, all Transit Improvements constructed 
within City right of way shall become the property of the City upon their completion and final 
acceptance, and the City shall thereafter be responsible and liable for ongoing maintenance, repair and 
replacement of said Transit Improvements. 

STA shall remove all Transit Improvements exclusively used by STA, including but not limited to 
platforms and associated transit facilities, upon closure or abandonment of a stop constructed under 
this Agreement and shall restore the property to its original condition. 

4. CONTINUING CONTROL 

In the event STA desires to complete a Cooperative Project that is funded in whole or in part by FTA 
grant assistance, such grant assistance shall be identified in the corresponding Project Order and the 
requisite FTA terms and conditions shall be incorporated into said Project Order. 
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A. GENERAL 

The Parties acknowledge that some Cooperative Projects will be funded in part with federal funding 
from FTA, including but not limited to projects related to STA's Central City Line. The Parties 
commit to their adherence to federal and State funding and right of way acquisition requirements 
where required by FTA as a condition of funding ("FTA Funded Cooperative Projects"). An FTA 
Grant number shall be clearly noted on the Project Order executed by the Parties in order to 
designate a project as an FT A Funded Cooperative Project. 

B. STA shall have the right to exercise satisfactory continuing control over the PTA Funded 
Cooperative Projects as applicable and in accordance with: 

I. 49 CFR Part 24 (and as may be amended), the Uniform Relocation Assistance and Real 
Property Acquisition Regulations for Federal and Federally Assisted Programs (Uniform 
Act); 

II. FTA Circular C 5010. lE Grant Management Requirements (dated February 13, 2017 and as 
may be amended); 

III. Applicable statutes regulating environmental aspects of federally funded acqms1t1ons, 
including site inspections and surveys and including 42 USC Subsections 9601-9675 (and as 
amended); 

IV. 2 CFR part 1201, Uniform Administrative Requirements, Cost Principles, and Audit 
Requirements for Federal Awards; and 

V. Any other federal funding requirement(s) imposed on STA by FTA for an FTA Funded 
Cooperative Project. 

C. PERIOD OF CONTROL 

STA's right to exercise continuing control over a FTA Funded Cooperative Project shall continue 
as long as the property is needed, in the judgment of STA, for the appropriate project purposes, as 
described in an applicable FT A grant, for the duration of the useful life of that property, as required 
by the FTA, and shall include any time period necessary to dispose of the Federally Funded 
Cooperative Project under FT A requirements and procedures. 

D. USE 

The City acknowledges the FTA's interest in any FTA Funded Cooperative Project and agrees to 
use the FT A Funded Cooperative Project for appropriate purposes to support public transportation 
activities and will not exercise any right permitted under this Agreement in a manner which 
compromises or otherwise diminishes STA's continuing control over the PTA Funded Cooperative 
Project. 
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E. MAINTENANCE 

The City agrees to maintain improvements such as, but not limited to, concrete sidewalks, curbs, 
gutters, storm sewer drains, asphalt paving, and landscaping in good operating order, in compliance 
with any applicable Federal laws and regulations, and in accordance with applicable Federal 
directives, except to the extent that FT A determines otherwise in writing. ST A agrees to maintain 
transit improvements such as platforms, bus bays, posts, transit shelters, real-time & persistent 
signage, and other transit amenities in good operating order, in compliance with any applicable 
Federal laws and regulations, and in accordance with applicable Federal directives, except to the 
extent that FT A determines otherwise in writing. 

F. RECORDS 

The City agrees to keep all records pertaining to the use of the FTA Funded Cooperative Project 
and submit to ST A upon request such information as may be required by the FT A to assure 
compliance with FTA's Master Agreement. 

G. INCIDENTAL USE 

Any incidental use of the FTA Funded Cooperative Project will not exceed that permitted under 
applicable Federal laws or regulations in accordance with applicable Federal directives. Any 
incidental use must be approved by ST A prior to such use. 

H. TRANSFER OR LEASE OF PROPERTY 

The City shall not transfer any obligation pertaining to the FTA Funded Cooperative Project that 
would affect STA' s, on behalf of the FT A, continuing interest in the FT A Funded Cooperative 
Project. Any transfer or lease must be approved by STA in writing and prior to such transfer or 
lease. 

5. DISPOSITION OF COOPERATIVE PROJECT 

A. GENERAL 

Unless FT A Approval is required, the Parties may mutually negotiate the disposition of any 
Cooperative Project, subject to compliance with applicable state or local laws. 

B. FTA APPROVAL WHEN REQUIRED 

If the Parties are unable to agree upon a disposition proposal or plan of an FTA Funded Cooperative 
Project, STA may seek any necessary disposition instructions or approvals from the FT A. In such 
a case, STA will include in its submission to the FTA the independent views of the City regarding 
the appropriate disposition of the property involved. In addition, the City may assert whatever 
other rights it possesses by reason of its interest in such property. 

C. AGREEMENT TO COMPLY 

In the event that the FT A provides disposition instructions or approval with respect to the FT A 
Funded Cooperative Project, the City agrees to comply with the terms of such instructions or 
approval. 
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6. TERM 

This Master Agreement shall commence upon execution by the Parties and shall continue in perpetuity 
unless mutually terminated by the Parties, or as terminated in accordance with Section 14. 

7. COMPENSATION 

The Funding Party shall reimburse the Managing Party for its financial obligations specified in each 
Project Order executed under this Agreement. The maximum aggregate expenditure by the Parties for 
all Project Orders entered into under this Master Agreement shall not exceed $5,000,000.00 (Five 
Million dollars and no cents). 

8. INVOICES 

For each Project Order, upon the Managing Partner's issuance of completion and final acceptance to 
the contractor, the Managing Party shall submit an invoice to the Funding Party within sixty (60) days. 
Such invoice shall itemize all costs by type of expenditure for each improvement made and shall be 
accompanied by copies of official financial records evidencing the cost and/or payments for which the 
Managing Party seeks reimbursement from the Funding Party. Each Project Order will include a 
breakdown of the expenditures to be itemized such as overhead, design, right of way, construction 
management, construction, etc. 

9. PAYMENT 

The Funding Party shall issue payment to the Managing Party within thirty (30) days of receipt of 
invoice for work determined to be performed in accordance with the terms of this Agreement and any 
applicable Project Order(s). 

10. NOTICES 

All notices, requests, claims, demands and other communications shall be in writing and shall be signed 
by a person duly authorized to provide such notice. Notices permitted or requested to be given 
hereunder shall be deemed sufficient if given (1) in person; (2) by registered or certified mail, postage 
prepaid, return receipt requested; or (3) by email, addressed to the respective contact of the Parties as 
set forth below, or as may be revised by like notice from time to time. 

All notices shall be deemed to have been duly given (1) when delivered in person; (2) upon receipt 
after dispatch by registered or certified mail, postage prepaid; (3) three (3) business days after the date 
of mailing by regular mail, postage prepaid; or ( 4) upon confirmation of a read receipt when transmitted 
by email. 
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City of Spokane Spokane Transit Authority 

James Richman Robert West 
Assistant City Attorney Contracts Compliance Specialist 
City of Spokane Spokane Transit Authority 
808 W. Spokane Falls Blvd 1230 W Boone Ave 
Spokane, WA 99201 Spokane, WA 99201 

E: jrichman@sQokaneci!)'..org E: rwest@sQokanetransit.com 
P: (509) 625-6277 P: (509) 325-6000 

11. COMMUNICATIONS 

Any administrative or operational communications required by the Pa1iies' obligations under this 
Agreement shall be directed to the Parties ' representatives below: 

City of Spokane Spokane Transit Authority 

Katherine Miller Daniel M. Wells 
Director, Integrated Capital Management Deputy Director of Capital Development 
City of Spokane Spokane Transit Authority 
808 W. Spokane Falls Blvd 1230 W Boone Ave 
Spokane, WA 99201 Spokane, WA 99201 

E: kemiller@sQokaneci!)'..org E: dwells@sQokanetransit.com 
P: (509) 625-6338 P: (509) 343-1695 

Communications to be given hereunder shall be deemed sufficient if given (1) in person; (2) by mail , 
postage prepaid; or (3) by email, addressed to the designated representative of the Parties as set forth 
above, or as may be revised by written notice in accordance with Section 1010 of this Agreement. 

12. INDEMNIFICATION 

A. To the maximum extent permitted by law, the City shall defend, indemnify and hold harmless ST A 
and all of its officials, employees, principals and agents from all claims, demands, suits, actions 
and liability of any kind, including injuries to persons or damages to property, which arise out of, 
are connected with, or are due to any acts or omissions of the City, its contractors, and/or 
employees, agents and representatives in performing its work, services and obligations under this 
Agreement or any Project Order; provided, however, that if (and only if) the provisions of RCW 
4.24.115 apply to the work and services under this Agreement or any Project Order and any such 
damages and injuries to persons or property are caused by or result from the concurrent negligence 
of the City, its contractors or employees, agents or representatives and ST A or its employees, agents 
or representatives, the indemnification applies only to the extent of the negligence of the City, its 
contractors or employees, agents or representatives. In the event of any such claims, demands, 
suits, actions and lawsuits, the City shall assume all costs of defense thereof, including legal fees 
incurred by STA, and of all resulting judgments that may be obtained against STA or any of its 
officers, principals, agents or employees. If resulting therefrom, any lien is placed upon property 
of STA or any of its officers, principals, agents or employees, the City shall at once cause the same 
to be dissolved and discharged by giving bond or otherwise. The City specifically assumes 
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potential liability for actions brought by the City's own employees against ST A and for that purpose 
the City specifically waives, as respects to STA only, any immunity under the Workers' 
Compensation Act, RCW Title 51; and the City recognizes that this waiver was the subject of 
mutual negotiation and specifically entered into pursuant to the provisions of RCW 4.24.115, if 
applicable. In the event either Party incurs attorneys' fees, costs or other legal expenses to enforce 
the provisions of this section against the other Party, all such fees, costs and expenses shall be 
recoverable by the prevailing Party. 

B. To the maximum extent permitted by law, STA shall defend, indemnify and hold harmless the City 
and all of its officials, employees, principals and agents from all claims, demands, suits, actions 
and liability of any kind, including injuries to persons or damages to property, which arise out of, 
are connected with, or are due to any acts or omissions of STA, its contractors, and/or employees, 
agents and representatives in performing its work, services and obligations under this Agreement 
or any Project Order; provided, however, that if (and only if) the provisions of RCW 4.24.115 apply 
to the work and services under this Agreement or any Project Order and any such damages and 
injuries to persons or property are caused by or result from the concurrent negligence of the City, 
its contractors or employees, agents or representatives and ST A or its employees, agents or 
representatives, the indemnification applies only to the extent of the negligence of the City, its 
contractors or employees, agents or representatives. In the event of any such claims, demands, 
suits, actions and lawsuits, the City shall assume all costs of defense thereof, including legal fees 
incurred by STA, and of all resulting judgments that may be obtained against STA or any of its 
officers, principals, agents or employees. If resulting therefrom, any lien is placed upon property 
of STA or any of its officers, principals, agents or employees, the City shall at once cause the same 
to be dissolved and discharged by giving bond or otherwise. The City specifically assumes 
potential liability for actions brought by the City's own employees against ST A and for that purpose 
the City specifically waives, as respects to STA only, any immunity under the Workers' 
Compensation Act, RCW Title 51; and the City recognizes that this waiver was the subject of 
mutual negotiation and specifically entered into pursuant to the provisions of RCW 4.24.115, if 
applicable. In the event either Party incurs attorneys' fees, costs or other legal expenses to enforce 
the provisions of this section against the other Party, all such fees, costs and expenses shall be 
recoverable by the prevailing Party. 

C. The provisions of this section shall survive any termination of this Agreement or any Project Order. 

13. INDEPENDENT CAPACITY 

A. EMPLOYEES 

The employees or agents of each Party will continue to be employees or agents of that Party and 
will not be considered for any purpose to be employees or agents of any other Party. 

B. NO PARTNERSHIP & NO THIRD PARTY BENEFICIARIES 

It is agreed by the Parties that this Agreement, and any Project Order(s), does not create a 
partnership or joint venture relationship between the Parties and does not benefit or create any 
rights in a third party. 
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14. TERMINATION 

A. DEFAULT 

Any Party may terminate this Agreement, or any Project Order, for default in the event a Party fails 
to perform a material obligation under this Agreement. Termination shall be effected by serving a 
Notice of Termination in accordance with Section 1010 of this Agreement, on the other Party 
setting forth the manner in which the Party is in default and the effective date of termination, which 
shall not be less than thirty (30) calendar days after the date of notice. The termination shall not 
take effect if the default has been cured within ten ( 10) calendar days after the date of the notice of 
termination. 

B. EXPENSES 

Expenses incurred by the City prior to the effective date of a Notice of Termination shall be 
reimbursed subject to the terms of this Agreement. 

C. WAIVER OF DEF AULT OR BREACH 

Waiver of any default or breach shall not be deemed to be a waiver of any subsequent default or 
breach. Waiver shall not be construed to be a modification of the terms of this Agreement unless 
stated to be such by written instrument signed by the Parties. Neither payment by STA nor 
performance by the City shall be construed as a waiver of the other Party's rights or remedies 
against the other. Failure to require full and timely performance of any provision at any time shall 
not waive or reduce the right to insist upon complete and timely performance of such provision 
thereafter. 

15. FORCE MAJEURE 

In the event that any Party's obligations under this Agreement are substantially delayed, prevented or 
rendered impractical by fire, flood, riot, earthquake, civil commotion, war, strike, lockout, labor 
disturbances, exposition, sabotage, accident or other casualty, weather event, act of God, any law 
ordinance, rule or regulation which becomes effective after the date of this Agreement, or any other 
cause beyond the reasonable control of any Party, then the Parties shall be released from performance 
under this Agreement. Parties hereby waive any claim for damages or compensation for such delay or 
failure to perform. 

16. COMPLIANCE WITH LAWS 

Each Party to this Agreement, and subsequent Project Order(s) shall comply with all applicable federal, 
state and local laws and regulations. 

17. GOVERNING LAW & VENUE 

This Agreement shall be governed by and construed according to the laws of the State of Washington. 
Nothing in this Agreement shall be construed as altering or diminishing the rights or responsibilities of 
the Parties as granted or imposed by state law. Any and all disputes concerning this Agreement must 
be resolved in the Superior Court of Spokane County, Washington. The Parties agree to exclusive 
personal jurisdiction, subject matter jurisdiction and the venue of this court. 
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18. SUCCESSORS & ASSIGNS 

This Agreement shall be binding on the Parties and their successors and assigns. The Parties however 
agree that they will not assign or delegate the duties to be performed under this Agreement without 
prior written approval from the other Party. 

19. ENTIRE AGREEMENT 

This Agreement and its attachments constitute the entire Agreement between the Parties and supersede 
all prior negotiations, representations and agreements between the Parties relating to the subject matter 
hereof. 

20. MODIFICATION 

This Agreement, or any Project Order, may be modified or amended only by written instrument signed 
by the Parties. 

21. SEVERABILITY 

Should any provision of this Agreement, or any Project Order, be deemed invalid or inconsistent with 
any federal, state or local law or regulation, the remaining provisions shall continue in full force and 
effect. The Parties agree to immediately attempt to renegotiate such provision that is invalidated or 
superseded by such laws or regulations. 

22. CIVIL RIGHTS 

A. NONDISCRIMINATION 

In accordance with Title VI of the Civil Rights Act, as amended, 42 U.S.C. §2000d, Section 303 of 
the Age Discrimination Act of 1975, as amended, 42 U.S.C. §6102, Section 202 of the Americans 
with Disabilities Act of 1990, 42 U.S.C. §12132, and Federal transit law at 49 U.S.C. §5332, no 
individual shall be excluded from participation in, denied the benefit of, subjected to discrimination 
under, or denied employment in the administration of or in connection with this Agreement because 
of age, sex (including sexual orientation and gender identity), race, color, religion, creed, marital 
status, familial status, national origin, honorably discharged veteran or military status, the presence 
of any sensory, mental or physical disability, or use of a service animal by a person with disabilities. 

B. EQUAL EMPLOYMENT OPPORTUNITY 

The following equal employment opportunity requirements apply to this Agreement: 
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I. Race, Color, Creed, National Origin, Sex, Sexual Orientation, Gender Identity. In accordance 
with Title VII of the Civil Rights Act, as amended, 42 U.S.C. § 2000e, and Federal transit laws 
at 49 U.S.C. § 5332, the Contractor agrees to comply with all applicable equal employment 
opportunity requirements of U.S. Dept. of Labor (U.S. DOL) regulations, "Office of Federal 
Contract Compliance Programs, Equal Employment Opportunity, Department of Labor," 41 
C.F.R., Parts 60 et seq., (which implement Executive Order No.11246, "Equal Employment 
Opportunity," as amended by Executive Order No. 13672, "Further Amendments to Executive 
Order 11478, Equal Employment Opportunity in the Federal Government, and Executive 
Order 11246, Equal Employment Opportunity." 42 U.S.C. § 2000e note), and with any 
applicable Federal statutes, executive orders, regulations, and Federal policies that may in the 
future affect construction activities undertaken in the course of this project. The Contractor 
agrees to take affirmative action to ensure that applicants are employed, and that employees 
are treated during employment, without regard to their race, color, creed, national origin, sex, 
sexual orientation, gender identity or age. Such action shall include, but not be limited to, the 
following: employment, upgrading, demotion or transfer, recruitment or recruitment 
advertising, layoff or termination, rates of pay or other forms of compensation, and selection 
for training, including apprenticeship. In addition, the Contractor agrees to comply with any 
implementing requirements FT A may issue. 

II. Age. In accordance with Section 4 of the Age Discrimination in Employment Act of 1967, as 
amended, 29 U.S.C. §§ 623 and Federal transit law at 49 U.S.C. § 5332, the Contractor agrees 
to refrain from discrimination against present and prospective employees for reason of age. In 
addition, the Contractor agrees to comply with any implementing requirements FTA may issue. 

III. Disabilities. In accordance with Section 102 of the Americans with Disabilities Act, as 
amended, 42 U.S.C. § 12I12, the Contractor agrees that it will comply with the requirements 
of U.S. Equal Employment Opportunity Commission, "Regulations to Implement the Equal 
Employment Provisions of the Americans with Disabilities Act," 29 CFR, Part 1630, pertaining 
to employment of persons with disabilities. In addition, the Contractor agrees to comply with 
any implementing requirements FTA may issue. 

C. The Parties agree to include these requirements in each of its subcontracts resulting from or 
pertaining to this Agreement. 

23. ANTI-KICKBACK 

No officer or employee of STA and/or the City, having the power or duty to perform an official act or 
action related to this Agreement or any Project Order(s), shall have or acquire any interest in the 
Agreement or Project Order(s), or have solicited, accepted or granted a present or future gift, favor, 
service or other thing of value from or to any person involved in this Agreement or any Project Order(s). 

24. CONFLICT OF INTEREST 

No employee, officer or agent of ST A or the City shall participate in the selection or award or 
administration of a contract if a conflict of interest, real or apparent, would be involved. Such a conflict 
would arise when: 
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I. the employee, officer or agent; 
II. any member of his/her immediate family; 

Ill . his or her partner; or 
IV. an organization which employs, or is about to employ, and employee, officer or agent of STA 

has a financial or other interest in the firm selected for award. 

25. TRADEMARKS & LOGOS 

The Parties are prohibited from using, and agree not to use, directly or indirectly, any name, trademark 
or logo of the other Party without first obtaining prior written consent from the other Party. 

26. PUBLIC RECORDS ACT 

Each Party to this Agreement understands and acknowledges that ST A and the City are each a 
municipal corporation of the State of Washington subject to the Public Records Act, RCW 42.56 et 
seq. 

27. AUDIT/RECORDS 

The Patties shall maintain for a minimum of six (6) years following final payment all records related 
to its performance of this Agreement or any Project Order. The Parties shall provide access to 
authorized representatives of the State of Washington Auditor' s office at reasonable times and in a 
reasonable manner to inspect and copy any such record. In the event of conflict between this provision 
and related auditing provisions required under federal law applicable to this Agreement, the federal law 
shall prevail. 

Records and other documents, in any medium, furnished by any Party to this Agreement or Project 
Order to another Party, will remain the property of the furnishing Party, unless otherwise agreed . 
Subject to Section 26, the receiving Party will not disclose or make available any confidential 
information to any third parties without first giving notice to the furnishing Party and giving .it a 
reasonable opportunity to respond. Each Party will utilize reasonable security procedures and 
protections to assure that records and documents provided by the other Patty or Parties are not 
erroneously disclosed to third parties. 

28. COUNTERPARTS 

This Agreement, and any subsequent Project Order(s), may be executed in one or more counterparts, 
each of which shall constitute an originar agreement, hut all of which together shall constitute one and 
the same instrument. 

29. ELECTRONIC SIGNATURJ;S ' I 

A signed copy of this Agreement, any Project Order or any other ancillary agreement trai1smitted by 
facsimile , email or other means of electronic transmission shall be deemed to have the same legal effect 
as delivery of any original executed copy of this Agreement, Project Order or such other ancillary 
agreement for all purposes. 
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30. SIGNATURES 

The Parties affirm that the individuals signing thi s Agreement have been granted the authority to do so 
and by their signature affirm that the Parties will comply with the terms and conditions of this 
Agreement. 

City of Spokane Spokane Transit Authority 

~ .. :;),.. c ... ~ 
By: David A. Condon 
Title: Mayor 

Date: __ ·-;), -+--Ql/_/ __,._/ rJ; __ _ Date: I;< · ::l-/ · l <6 

Attest: ~' £i'i 
By: Terri Pfister ¥ 

Attest 

Title: City Clerk 
By: Janet Watson 
Title: Clerk of the Authority 

Date:-~' ,2,~--:2-~I --~J ~g"~----

Approved as to Form: 

~ By: James Richmond 
Title: Assistant City Attorney 

Date: --'--/ '}-_~-=-~-47'--,......_[2.L.£.__ __ 
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EXHIBIT A 

COOPERATIVE PROJECTS 

• Sprague Avenue Phase I Improvements - Four new in-lane high-performance-transit (HPT) bus 
stops. 

• Sprague Avenue Phase II Improvements -ADA improvements on up to eight existing transit 
stops in conjunction with City of Spokane roadway improvements. 

• North Division Street Phase I Improvements-Add sidewalk between Francis Ave. and 
Magnesium Rd. 

• North Division Street Phase II Improvements -ADA and sidewalk improvements on North 
Division Street. 

• Gateway Bridge Landing Improvements -Transit plaza@the south terminus of the bridge. 

• Sunset Boulevard Street Improvements - Rebuilding Sunset Boulevard between Royal & 
Lindeke; sidewalk & ADA access improvements; and transit stop improvements. 

• West Francis Avenue & North Alberta Street Intersection Improvements - Geometric intersection 
improvements to alleviate tight turning radius for transit buses. 

• Riverside A venue Central City Line Stations - Incorporation of new Central City Line stations in 
coordination with City of Spokane rebuilding Riverside A venue between Division Street and 
Wall Street. 
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EXHIBITB 

SAMPLE PROJECT ORDER 

SPOKANE TRANSIT AUTHORITY INFRASTRUCTURE IMPROVEMENTS 
PROJECT ORDER 

This Project Order Agreement ("Project Order") is made and entered into this XXX day of XXX, 
20XX, by and between the City of Spokane ("City") and the Spokane Transit Authority ("ST A"); 
each referred to individually as "Party" and collectively as "Parties". 

WHEREAS, the Parties have executed the Spokane Transit Authority Infrastructure 
Improvements Master Design & Construction Agreement (the "Mast~r·!}greement") on XXX, under 
which the Parties have agreed to complete certain Cooperative Proje~rswithin the City that support or 
improve transit service; and ····· · 

. - ' 

WHEREAS, the Master Agreement permits and the Parties desire to 9ol,iplete the Cooperative 
Project described herein, subject to the terms of this Project:Order and the M~st~r Agreement. 

•'' '<'/:'1" ''//·:'.' 

NOW, THEREFORE, in consideration of th.~. ~~tudl~?\'~nants cont~iti~p 1pef~ih and in the 
Master Agreement, the sufficiency of which is h~ ... ,re~yabRqpwledge~.t·h· e Parties agree.~follows: 

""' .~ ,, ·: ,<, ' • 

1. DEFINITIONS 

The following capitalized terms shatf·g~interpreted~J~l.1.{owed when u~idiin this Project Order: 
'''>.:' '"· '·," .\'•,, ' '":<1' 

Term 

Budget 

Change Order./' 

Work 

· Ei~ftnition 

1Jl~ name'df1the Cooperative Project contemplated by this Project 
J)rder. 

All work necessary to complete the Cooperative Project identified in this 
Project Order ,as defined in Exhibit PO-A, attached hereto and 
incorporated herein. 

All capitalized terms not specified in this section or elsewhere in this Project Order, shall have the 
same definition and meaning as specified in the Master Agreement. 

2. SCOPE OF WORK 

The Managing Party agrees to provide services and staff, and otherwise do all things necessary for 
or incidental to the perfonnance of Work to complete the Project. 
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EXHIBIT B 

SAMPLE PROJECT ORDER 

3. BUDGET 

The Budget for the Project is estimated at $XXX,XXX.XX (XXX). The Managing Party shall be 
responsible for ensuring concurrence with the Budget in completing the Project. Any variations in 
actual expenses that exceed the Budget shall be approved in writing via a Change Order to this Project 
Order. In no case shall this Project Budget cause total expenditures by the Parties for all Cooperative 
Projects to exceed the amount specified in Section 8 of the Master Agreement. 

4. COMPENSATION 

The Funding Party shall reimburse the Managing Party in the amount not to exceed $XXXXX.XX 
(XXX) in accordance with Sections 9 and 10 of the Master Agreement. 

5. SCHEDULE 

The Project is antic ipated to begin on XXX and is scheduled to be completed by XXX. A schedule 
of key dates and milestones for the Project is attached hereto and incorporated herein as Exhibit PO­
C. 

6. PROJECT CONT ACTS 

-
City of Spokane Spokane Transit Authority 

' 

Contact Contact 
Title Title 
Company Spokane Transit Authority 
Address 1230 W Boone Ave 
City, ST ZIP Spokane, WA 99201 

E: emai l E: email@s12okanetransit.com 
P: (509) P: (509) 

c -
7. PROJECT CONSTRUCTION CONTACTS 

City of Spokane Spokane Transit Authority 

Contact Contact 
Title Title 
Company Spokane Transit Authority 
Address 1230 W Boone Ave 
City, ST ZIP Spokane, WA 99201 

E: email E: email@sgokanetransit.com 
P: (509) P: (509) 
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EXHIBIT B 

SAMPLE PROJECT ORDER 

8. INCORPORATION OF MASTER AGREEMENT 

The Master Agreement between the Parties dated December 13, 2018 is incorporated herein by 
reference as if fully set forth and shall be binding on the Parties with respect to the work hereof. 

9. INCORPORATION OF PTA TERMS & CONDITIONS 

This Project Order is subject to FTA funding and is subject to the FTA Terms & Conditions attached 
hereto as Exhibit PO-D and incorporated herein. 

OR 

This Project Order is not subject to FTA funding or PTA Terms &·e~:mditions, 
,, -· - _,, 

I 0. CONFLICT OF TERMS 
'• 

In the event a conflict occurs between the te~~;&''~~h~itions;b~:this Project Orde~.arid the Master 
Agreement, the terms of this Project Ordel".~hall prevailr: NottYi!n~tanding.t~~ foregoing, if this 
Project Order is subject to FT A assistance~ l;J;T A tern:I~ & conditiaQs n:iqu,ed thereunder shall 
supersede the terms & conditions oftjlisProjecf(j)rder an<f(r~he Master A'greeinent, in that order. , .... ~ ' ·~ 

11. SIGNATURES 

The Parties affirm that th~i.pdividuals sig#ing t~i~.Agreerile~t~ave been granted the authority to do 
so and by their signature•a;ff~trr~hat the PfU'l:ies wlJ! comply \\vith the terms and conditions of this 
Agreement. ·· 

By: Name 
Title: · •lfitle 

Attest: 

By: 
Title: 

Date: 

Name 
Title 

December 13, 2018 

L _____ . 

Spokane Transit Authority 

By: E. Susan Meyer 
Title: Chief Executive Officer 

Attest: 

By: Dana Infalt 
Title: Clerk of the Authority 

Date: ______________ _ 
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SPOKANE Agenda Sheet for Cit~ Council Meeting of: Date Rec'd 1/22/2019 a 02/04/2019 Clerk's File # OPR 2019-0048 

I ~> , ,,, 
"', ', \' Renews# 

Submitting Dept INTEGRATED CAPITAL Cross Ref# 
Contact Name/Phone KATHERINE 625-6338 Proiect # 

Contact E-Mail KEMILLER@SPOKANECITY.ORG Bid # 

Aaenda Item Tvpe Contract Item Reauisition # 

Aaenda Item Name 4250 - MASTER AGREEMENT WITH SPOKANE TRANSIT AUTHORITY (STA) 

Agenda Wording 

Spokane Transit Authoritiy Infrastructure Improvements Master Design and Construction Agreeement 

Summary (Background) 

The City and STA have identified Cooperative Projects in locations throughout the City to support public 

transportation. This agreement establishes the process for implementing the projects. An initial list of 

potential Cooperative Projects is attached. Where the Parties, a Project Order may be issued retroactively to 

provide for reimbursement for the cost of a project that provides a benefit to the Funding Party. Additional 

projects may be agreed to pursuant to a written Project Order. 

Fiscal lm~act Grant related? YES 

Public Works? YES 

Revenue $ 5 000 000.00 
Select $ 
Select $ 
Select $ 
Approvals 
De12t Head MILLER, KATHERINE E 

Division Director SIMMONS, scon M. 

Finance ORLOB, KIMBERLY 

Legal DALTON, PAT 

For the Ma~or ORMSBY, MICHAEL 

Additional Annrovals 
Purchasing 
GRANTS & STOPHER, SALLY 

Budget Account 

#VARIOUS 

# 

# 

# 

Council Notifications 
Stud~ Session 
Other 1/28/19 PIES 

Distribution List 
kemiller@spokanecity.org 

eraea@spokanecity.org 

icmaccounting@spokanecity.org 

mdoval@spokanecity.org 

tax&licenses@spokanecity.org 

dwells@spokanetransit.com 

APPROVED BY 
SPOKANE CITY COUNCIL: 

~ 
4 



Briefing Paper 

Public Infrastructure, Environment and Sustainability 
Division & Department: Public Works and Utilities; Integrated Capital Management 

Subject: Master Agreement with STA 

Date: January 28, 2019 

Author (email & phone): Katherine Miller, kemiller@lsgokanecit~.org 625-6338 

City Council Sponsor: Councilmember Kinnear 

Executive Sponsor: Scott Simmons 

Committee(s) Impacted: PIES 

Strategic Initiative: Some Strategic Projects are involved, i.e. Sprague Phase 2 

Deadline: 

BackgroundLHisto!}'.: 
The City and ST A have identified Cooperative Projects in locations throughout the City to support or 
improve public transportation services. This master agreement establishes the process and procedures 
for implementing Cooperative Projects. An initial list of potential Cooperative Projects, including a 
summary description of each project, is attached and each Cooperative Project shall be implemented 
upon the execution of a Project Order. Where the Parties deem appropriate and mutually agree, a 
Project Order may be issued retroactively to provide for reimbursement to a Managing Party for the 
cost of a project that provides a benefit to the Funding Party. Additional Cooperative Projects may be 
agreed to pursuant to a written Project Order executed by each of the Parties . 

The Project Order shall include the identification of the Managing and Funding Parties, a detailed 
Scope of Work, the Transit Improvements to be constructed, a schedule for completion and each 
Party ' s financial obligations for the Cooperative Project. The terms of this Master Agreement shall be 
incorporated in each Project Order and any reference herein to "this Agreement" shall include any 
Project Order. 

The master agreement establishes a maximum amount of Five Million dollars that the total project 
orders shall not exceed. 

Executive Summar~: 

• The City and STA have identified Cooperative Projects throughtout the City to support or 
improve public transit services. 

• This master agreement establishes an initial list of projects, that once the master agreement is 
in place, the individual projects will be formally agreed to through individual project orders. 

• Each project order will establish the financial responsibilities for each agency, identify a 
detailed scope of work and detail the schedule for delivery the project by the identified 
agency. 

• This master agreement has a maximum amount of Five Million dollars that STA will make 
available to pay for transit related costs identified in the project orders. 

• Project orders can be issued retroactively to reimburse the City for costs that benefitted transit 
during recent City projects such as Sprague Phase 1 and North Monroe. 

• This master agreement will also be the mechanism for both agencies to efficiently determine 
the most effective way to construct improvements for the Central City Line during City run 
projects that overlap the CCL route and are planned to be constructed prior to STA's 
completion of the CCL which is currently planned for 2021. 

Budget lmgact: 



Approved in current year budget? D Yes X No 
Annual/Reoccurring expenditure? f'il Yes X No 
Specify funding source: reimbursem~t by STA for work they request 

Operations Impact: 
Consistent with current operations? X Yes D No 
Requires change in current operations? X Yes f'il No 
Specify operations change: A Project Order will be ~ated for any requested work to be perfomred 


