SPOKANE TRANSIT
Pre-bid Meeting Agenda
2025-11057 — Plaza 1% Floor Rotunda Tenant Improvements

Date: April 7, 2025

Time: 11:00 a.m

Location: STA Plaza Upstairs Conference Rm; 701 W. Riverside Ave., Spokane, WA 99201
SIGN IN

INTRODUCTIONS

GUIDELINES

1. Questions and comments will be accepted during the meeting.

2. Remarks, clarifications, or corrections to the IFB during the meeting shall not change the terms of
the solicitation.

3. A written amendment will be issued and posted on the STA website following the meeting stating
any clarifications, corrections, or additions to the solicitation. The sign-in sheet will be included
along with an updated Plan Holders List, with all information provided. All prospective Bidders and
Plan Centers who received the original IFB will receive the amendment.

4, All communications shall be directed to Jennifer Anderson as listed in the bid document. You
may contact Jennifer at janderson@spokanetransit.com or by telephone at 509-325-6024. Please
do not contact other STA staff directly. The goal is to get consistent information to all
prospective Bidders.

5. Reminders:

o Bids are due 11:00 a.m., Monday, April 21, 2025, at the reception desk of STA’s headquarters
located at 1230 W. Boone Ave. The bid opening will follow.

o WA State Prevailing Wage and Public Works contracting requirements apply. Certified payroll
submission to LNI portal is required.

e Standard Washington State Sales Tax rules apply, do not include WSST in your bids.
o We are giving you 95 days to complete the project.
i. That time does include submittals and lead times.

i. We have experienced carpet having 6-8 weel lead times so we can work with the
selected contractor on schedule and any necessary variances to that schedule IF
needed.

iii. We do not feel it should take a full 95 days to complete the work. The duration is
accounting for the likely hood of short work week to accommodated downtown events
that restrict or inhibit access to the Plaza. These events include but may not be limited
to Bloomsday, Lilac Festival events, Hoopfest, etc. These events typically result in little
to no access two — three days prior to and on the event day(s).

¢ Bonding and Insurance Requirements — Please be sure to review, understand, and include in
your bid the necessary costs for these items as detailed in the General Conditions section of the
IFB.

e Permitting — the City of Spokane plan review is complete and approved. The City is ready to
issue the permit to the selected contractor. The Contractor is to coordinate with the City to
provide your company's information and to obtain and pay for the building permit and submit an
invoice to STA for reimbursement with no markup. This permit cost is not part of your bid price.


mailto:janderson@spokanetransit.com

TOUR:

ALL other trade permits needed for the project are the contractor/subcontractor responsibility
and are to be included in the bid price.

o Secure Access — STA will be contracting with Everon Solutions (formerly ADT) for portions of
the secure access installation. Installation of conduit runs, tie-in to the panel, and back boxes
where needed will be the responsibility of this contract/contractor/subcontractor.

¢ Noise & dust must be controlled/limited at all times.

o Traffic and pedestrian control/access - the Plaza is a public space. Entry's/exits cannot be
blocked without prior coordination with STA. Barriers, signage and any other safety measures
must be taken.

o Site Safety — as noted, the Plaza is a public space.

e STA Operations — operations must not be interrupted. We anticipate that there will be times that
prior coordination to bring materials on to the site. Contractors must coordinate with STA at
least 48 hours prior in order for accommodation to be made. Those accommodations will likely
come with duration and time of day limits.

o Security — be sure to keep all materials, equipment, and tools necessary for the job secured
within the space. Do not leave anything unattended while working outside of the space.

Please direct all questions during the tour to the Projects Manager, Jessica Kelch.

Contractors are encouraged to email questions after the site walk so that no errors or
misinterpretations are made, and responses can be thorough.



